
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z018 REVISION NO : BIDS OPENED ON : Apr  8 1999
CONTRACT NO: 005628 REGION NO : 6 AWARDED ON : Apr 13 1999
VERSION NO : 1 WORK ORDER# : 0L3629
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
GRANT CO. LINE TO SR 21

99Z018

SUPERIOR PAVING CO. INLAND ASPHALT COMPANY ACME MATERIALS & CONSTRUCTION CO
2000 E BEECH ST--98901-2147 5111 E BROADWAY  99212-0928 955 LACEY ST
PO BOX 10268 PO BOX 3366

PROJECT : YAKIMA   WA  989091268 SPOKANE   WA  992203367 RICHLAND   WA  993524670

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 005950

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/25/1999
10:44

DOT_RGGB05

 IM-0904(099)

PREPARATION
1 MOBILIZATION

L.S.
88,240.00 67,500.00 62,000.00 85,000.00

2 CLEARING AND GRUBBING - SITE QS-AD-121
L.S.

2,000.00 200.00 500.00 1,000.00
3 STRIPPING INCL. HAUL - SITE QS-AD-121

1000.0000 m3 1.0000 1.5000 1.0000 1.5000
1,000.00 1,500.00 1,000.00 1,500.00

4  TEMPORARY HAUL ROAD
L.S.

1,000.00 4,000.00 5,000.00 5,000.00
5  TEMPORARY MEDIAN CROSSING

L.S.
500.00 4,000.00 3,000.00 4,000.00

LIQUID ASPHALT
6 ASPHALT FOR TACK COAT

50.0000 t 200.0000 160.0000 184.0000 200.0000
10,000.00 8,000.00 9,200.00 10,000.00

7 ANTI-STRIPPING ADDITIVE
EST.

40,000.00 40,000.00 40,000.00 40,000.00
ASPHALT CONCRETE PAVEMENT

8  PLANING BITUMINOUS PAVEMENT 150 MM DEPTH
96540.0000 m2 1.4500 1.5000 1.7500 2.2400

139,983.00 144,810.00 168,945.00 216,249.60
9  PLANING BITUMINOUS PAVEMENT 195 MM DEPTH

11770.0000 m2 1.5500 1.7000 2.4000 2.9000
18,243.50 20,009.00 28,248.00 34,133.00

10 ASPHALT CONC. PAVEMENT CL. A PG 64-34
11890.0000 t 28.0000 25.5000 27.0000 28.2900

332,920.00 303,195.00 321,030.00 336,368.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z018 REVISION NO : BIDS OPENED ON : Apr  8 1999
CONTRACT NO: 005628 REGION NO : 6 AWARDED ON : Apr 13 1999
VERSION NO : 1 WORK ORDER# : 0L3629
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
GRANT CO. LINE TO SR 21

99Z018

SUPERIOR PAVING CO. INLAND ASPHALT COMPANY ACME MATERIALS & CONSTRUCTION CO
2000 E BEECH ST--98901-2147 5111 E BROADWAY  99212-0928 955 LACEY ST
PO BOX 10268 PO BOX 3366

PROJECT : YAKIMA   WA  989091268 SPOKANE   WA  992203367 RICHLAND   WA  993524670

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 005950

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/25/1999
10:44

DOT_RGGB05

 IM-0904(099)

ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. PAVEMENT  CL. E PG 64-34

29040.0000 t 28.0000 24.5000 25.8000 26.0000
813,120.00 711,480.00 749,232.00 755,040.00

12 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

34,380.00 34,380.00 34,380.00 34,380.00
13 COMPACTION PRICE ADJUSTMENT

CALC
22,920.00 22,920.00 22,920.00 22,920.00

TRAFFIC
14 PAINT STRIPE

96400.0000 m 0.2000 0.1200 0.1300 0.1200
19,280.00 11,568.00 12,532.00 11,568.00

15 TEMPORARY PAVEMENT MARKING
29610.0000 m 0.1000 0.2000 0.3000 0.1800

2,961.00 5,922.00 8,883.00 5,329.80
16 TRAFFIC SAFETY DRUM

740.0000 EACH 40.0000 25.0000 36.0000 25.0000
29,600.00 18,500.00 26,640.00 18,500.00

17 SEQUENTIAL ARROW SIGN
1440.0000 HR 3.5000 3.5000 3.2500 3.5000

5,040.00 5,040.00 4,680.00 5,040.00
18 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
1,000.00 1,000.00 500.00 500.00

19 TRAFFIC CONTROL LABOR
800.0000 HR 29.0000 28.5000 29.7500 31.0000

23,200.00 22,800.00 23,800.00 24,800.00
20 TRAFFIC CONTROL VEHICLE

20.0000 DAY 49.0000 35.0000 69.0000 35.0000
980.00 700.00 1,380.00 700.00

21 TRAFFIC CONTROL SUPERVISOR
200.0000 HR 32.0000 30.0000 31.5000 32.5000

6,400.00 6,000.00 6,300.00 6,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z018 REVISION NO : BIDS OPENED ON : Apr  8 1999
CONTRACT NO: 005628 REGION NO : 6 AWARDED ON : Apr 13 1999
VERSION NO : 1 WORK ORDER# : 0L3629
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
GRANT CO. LINE TO SR 21

99Z018

SUPERIOR PAVING CO. INLAND ASPHALT COMPANY ACME MATERIALS & CONSTRUCTION CO
2000 E BEECH ST--98901-2147 5111 E BROADWAY  99212-0928 955 LACEY ST
PO BOX 10268 PO BOX 3366

PROJECT : YAKIMA   WA  989091268 SPOKANE   WA  992203367 RICHLAND   WA  993524670

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 005950

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/25/1999
10:44

DOT_RGGB05

 IM-0904(099)

TRAFFIC
22 CONSTRUCTION SIGNS CLASS A

25.0000 m2 64.0000 45.0000 58.0000 45.0000
1,600.00 1,125.00 1,450.00 1,125.00

OTHER ITEMS
23 TRIMMING AND CLEANUP

L.S.
2,000.00 4,000.00 2,000.00 1,500.00

24 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1.00 1.00 1.00 1.00
25 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $1,596,367.50 $1,438,649.00 $1,533,620.00 $1,621,153.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z018 REVISION NO : BIDS OPENED ON : Apr  8 1999
CONTRACT NO: 005628 REGION NO : 6 AWARDED ON : Apr 13 1999
VERSION NO : 1 WORK ORDER# : 0L3629
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
GRANT CO. LINE TO SR 21

99Z018

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 661800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/25/1999
10:44

DOT_RGGB05

 IM-0904(099)

PREPARATION
1 MOBILIZATION

L.S.
88,240.00 110,000.00

2 CLEARING AND GRUBBING - SITE QS-AD-121
L.S.

2,000.00 2,000.00
3 STRIPPING INCL. HAUL - SITE QS-AD-121

1000.0000 m3 1.0000 2.0000
1,000.00 2,000.00

4  TEMPORARY HAUL ROAD
L.S.

1,000.00 5,000.00
5  TEMPORARY MEDIAN CROSSING

L.S.
500.00 3,200.00

LIQUID ASPHALT
6 ASPHALT FOR TACK COAT

50.0000 t 200.0000 200.0000
10,000.00 10,000.00

7 ANTI-STRIPPING ADDITIVE
EST.

40,000.00 40,000.00
ASPHALT CONCRETE PAVEMENT

8  PLANING BITUMINOUS PAVEMENT 150 MM DEPTH
96540.0000 m2 1.4500 2.5000

139,983.00 241,350.00
9  PLANING BITUMINOUS PAVEMENT 195 MM DEPTH

11770.0000 m2 1.5500 2.8500
18,243.50 33,544.50

10 ASPHALT CONC. PAVEMENT CL. A PG 64-34
11890.0000 t 28.0000 31.5000

332,920.00 374,535.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z018 REVISION NO : BIDS OPENED ON : Apr  8 1999
CONTRACT NO: 005628 REGION NO : 6 AWARDED ON : Apr 13 1999
VERSION NO : 1 WORK ORDER# : 0L3629
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
GRANT CO. LINE TO SR 21

99Z018

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 661800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/25/1999
10:44

DOT_RGGB05

 IM-0904(099)

ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. PAVEMENT  CL. E PG 64-34

29040.0000 t 28.0000 30.4000
813,120.00 882,816.00

12 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

34,380.00 34,380.00
13 COMPACTION PRICE ADJUSTMENT

CALC
22,920.00 22,920.00

TRAFFIC
14 PAINT STRIPE

96400.0000 m 0.2000 0.1500
19,280.00 14,460.00

15 TEMPORARY PAVEMENT MARKING
29610.0000 m 0.1000 0.3000

2,961.00 8,883.00
16 TRAFFIC SAFETY DRUM

740.0000 EACH 40.0000 35.0000
29,600.00 25,900.00

17 SEQUENTIAL ARROW SIGN
1440.0000 HR 3.5000 3.0000

5,040.00 4,320.00
18 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
1,000.00 500.00

19 TRAFFIC CONTROL LABOR
800.0000 HR 29.0000 29.0000

23,200.00 23,200.00
20 TRAFFIC CONTROL VEHICLE

20.0000 DAY 49.0000 60.0000
980.00 1,200.00

21 TRAFFIC CONTROL SUPERVISOR
200.0000 HR 32.0000 31.0000

6,400.00 6,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z018 REVISION NO : BIDS OPENED ON : Apr  8 1999
CONTRACT NO: 005628 REGION NO : 6 AWARDED ON : Apr 13 1999
VERSION NO : 1 WORK ORDER# : 0L3629
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
GRANT CO. LINE TO SR 21

99Z018

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 661800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/25/1999
10:44

DOT_RGGB05

 IM-0904(099)

TRAFFIC
22 CONSTRUCTION SIGNS CLASS A

25.0000 m2 64.0000 55.0000
1,600.00 1,375.00

OTHER ITEMS
23 TRIMMING AND CLEANUP

L.S.
2,000.00 1,200.00

24 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1.00 1.00
25 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00

CONTRACT TOTAL $1,596,367.50 $1,848,983.50


